

File No. Z-28016/13/2015-SSH (Phase-IV)  
Ministry of Health and Family Welfare  
Government of India

Nirman Bhawan, New Delhi  
Dated 23<sup>rd</sup> October, 2017

AMENDMENT to the RFP document for new AIIMS to be constructed under Phase-IV  
PMSSY, MoHFW, New Delhi.

Following amendments have been carried out in RFP document forwarded by letter No.  
Z-28016/93/2017-PMSSY-III dated 15.09.2017


1. After clause 14, following is added :-

“NOTE: It is clarified that the compensation of delay shall be regulated on pro-rata basis in case of phase wise completion of project i.e. on the amount of particular phase of work/activity which has been delayed and not on the total amount of the project given to Executing Agency”

2. It is clarified that under clause 14 of RFP the total liability of the Executing Agency shall be limited to 10% of the consultancy fee
3. Para 16 of RFP document is amended as follows:-

The parties shall use best efforts to settle amicably all dispute arising out or of in connection with this contract or the interpretation thereof. “In the event of any dispute or difference relating to the interpretation and application of the provisions of the contract, such dispute or difference shall be referred by either party for Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by the Secretary to the Government of India in-charge of the Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitration under this clause. The award of the Arbitrator shall be binding upon the parties to the dispute, provided, however any party aggrieved by such award may make a further reference for setting aside or revision of the award to the Law Secretary, Department of Legal Affairs, Ministry of Law & Justice, Government of India. Upon such reference the dispute shall be decided by the Law Secretary or the Special Secretary/Additional Secretary, when so authorized by the Law Secretary, whose decision shall bind the Parties finally and conclusively. The Parties to the dispute will share equally the cost of arbitration as intimated by the Arbitrator”.

4. All other contents of RFP document shall remain unaltered.



(Vinod Kumar)

Under Secretary Govt. of India  
Tell: - 011-23063110

Copy to: - Executing Agency of Phase-IV PMSSY, (NBCC/HITES)