South Zone
MoH&FW, Nirman Bhawan, New Delhi.

NOTICE INVITING BIDS FOR THIRD PARTY INSPECTION / QUALITY ASSURANCE

AND AUDIT SERVICES

The Under Secretary (PMSSY), MoH&FW, Nirman Bhawan, New Delhi, on behalf of President of

India invites sealed offers under Single Bid system from the following Agencies / Institutes:-

Eal A

©~N o O

9.

10.
11.
12.

Engineers India Ltd.

[IT-Delhi, Mumbai, Kanpur, Kharagpur, Chennai & Roorkee

[IT, BHU-Varanasi

NIT, Trichi, Varangal, Surathakal, Kurukshetra, Jallandhar, Durgapur, Jamshedpur, Rourkela &
Hamirpur

PEC University of Technology, Chandigarh

Delhi Technological University, Delhi

RITES Ltd.
MNNIT Allahabad
MNIT Jaipur
VNIT, Nagpur
SVNIT, Surat

MA NIT, Bhopal

For the following work: This notice invite bid convers the provision of TPQA of seven works being carried
out at different places details of which are given at Appendix-I of this document.

Estimated Cost of works for which TPQA is called is Rs.731.43 Crs as shown in Appendix |

Tentative time period for the work : | 24 months

Time and date of receipt of bid-documents |: | Up to 15:00 Hrs on 16t January 2017

Time and date of Pre-Bid Meeting . | At 15:00 Hrs. on 4t January 2017
Venue of Pre-Bid Meeting . | Mo H&FW, Nirman Bhawan, New Delhi-11.
Time and date of opening of financial bids |: | 15:30 Hrs on 16" January 2017
Place of submission . | Tender Box placed in O/o Under Secretary (PMSSY),
Mo H&FW, Nirman Bhawan,
New Delhi-11.
Under Secretary (PMSSY),

MoH&FW, Nirman Bhawan,
New Delhi-110011.
Tel: (011) 23061213
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INSTRUCTIONS TO BIDDERS

Sealed offers, under Single Bid system, in the prescribed forms are invited, from following agencies
[ institutes for providing the Third Party Inspection / Quality Audit Services listed under the scope of
services in this bid document:

Engineers India Ltd.

[IT-Delhi, Mumbai, Kanpur, Kharagpur, Chennai & Roorkee, Guwahati

IIT, BHU-Varanasi

NIT, Trichi, Varangal, Surathakal, Kurukshetra, Jallandhar, Durgapur, Jamshedpur, Rourkela &
Hamirpur

PEC University of Technology, Chandigarh

Delhi Technological University

RITES Ltd.

MNNIT Allahabad

MNIT Jaipur

. VNIT, Nagpur
11.
12.

SVNIT, Surat
MA NIT, Bhopal

The standard terms and conditions of the contract for providing Third Party Inspection / Quality
Audit Services are contained in this document. The bidders are requested to go through the
following documents: -

Instructions to bidders
Terms of Reference
Conditions of the contract

Language of bids

All information in the bid shall be in English.
Signature of bidder

An authorized person must sign the bid with seal of the organization. Significant evidence
of authority of the person signing on behalf of the bidder shall be furnished with the bid.

Preliminary Costs.

All costs of preparing the proposals, providing services efficiently including site visits, 10% testing
of material in his presence, all consumables etc. shall be borne by the bidder.
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11.

Price Bids:

The bidders are required to quote fee for the items of schedule of quantity inclusive of all prevailing
taxes, levies but excluding statutory service tax for the Third Party Inspection / Quality Audit
Services in the prescribed format given in Appendix-lll. The statutory service tax, as applicable,
shall be reimbursed separately, on actual basis on submission of proof of the same having being
paid by the bidder.

Duties and Taxes

No claim on account of any duties, taxes, and other levies payable by the bidders in respect of the
transaction between the bidders and sub-Consultant/ other agencies will be entertained by
MoH&FW.

Validity

The offer shall remain valid for a period of ninety days (90) days from the date of opening of
financial bid. The overall offer including personnel proposed for the assignment as well as quoted
fees shall remain unchanged during period of validity.

Submission of Bids
Proposals should be submitted in Single Envelope namely ‘Financial Bid’

'Financial Bid’ for “Name of Individual Work - SH Third Party Inspection / Quality Audit
Services”.

The above envelope should be addressed to the Under Secretary (PMSSY), MoH&FW, Nirman
Bhawan, New Delhi-110011.

Bid can also be seen online on the website Tender Notice Information System website website
NP e

The financial bid as per Appendix-I, should include the cost of all the works as detailed in the
Terms of reference and other additional activities as felt necessary by the TPQA for completing the
job. The price bid shall also include the cost of all visits to be made by Third Party Quality
Inspection Agency (TPQA) to site of work. The cost of office expenses, stationary, travelling,
attending meeting and related expenses shall also be deemed to be included in the financial bid.
The quoted fee will be for providing Third Party Inspection/Audit of all works, relating to
project of quality through periodic inspection services till actual date of completion of
whole project. In case of delay in execution of work fee shall be regulated as per provision
in Clause 2.6.5.

Award of Contract — The contract for TPQA shall be awarded to the lowest Bidder offering the bid
in conformity with the requirements of these specifications and documents.

Third party Quality Audit has to be carried out for the whole work including all subheads/contracts
etc. but excluding medical equipment that will be installed at site. The work may be getting
executed under one contract or there may be more than one contracts at a location and the TPQA
is to examine the works for all the contracts, except for those involving supply of Hospital
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equipment, to ensure quality of works.

12. The duly filled offer documents shall not be deposited by post or courier service and all
participating bidders shall submit the same by hand delivery in the tender box of O/o the Under
Secretary (PMSSY), MoH&FW, Nirman Bhawan, New Delhi-110011.

13. If there is any contradiction in provisions of these tender documents with that of contract of
executing agency, the provisions of the contract with the executing agency, shall prevail and any
matter/ dispute in this regard shall be decided by JS (PMSSY), MoH&FW, whose decision shall be
final.

14, Offers received after the deadline of submission will not be accepted and shall be returned to the
bidder unopened.
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AGREEMENT

This agreement is made on the day of Two Thousand, Sixteen
between the President of India, acting through Under Secretary (PMSSY), Ministry of Health & Family
Welfare, Government of India (MoH&FW), which expression shall, unless repugnant to the context or
meaning thereof be deemed to mean and include its successors, legal representatives and assigns of the
First Part,

And

(name of TPQA) on the other hand,
hereinafter known as the Third Party Inspection/ Agency, which expression unless repugnant to the context
shall mean and include its successors-in-interest, assigns, etc. of the Second Part

“Individual Work SH: Third Party Inspection / Quality Audit Services” at tendered
| negotiated tendered amount (strike out which is not applicable, Lump-sum amount is to be quoted)
...................... (e )

And whereas the Government has invited the Bids from eligible agencies / institutes for providing
services of Third Party inspection of quality for implementation of the aforementioned Project, and whereas
the Government has accepted the offer of the agencies / institutes, on the terms and conditions hereafter
appearing.

NOW, THEREFORE, THIS AGREEMENT WITNESSES AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as are respectively
assigned to them in the conditions of contract (herein after referred to as the contract conditions).

2. The following documents shall be deemed to form and be read and construed as part of this
agreement namely:

(a) Instructions to Bidders,

(b) Terms of reference,

(©) Conditions of Contract,

(d) Financial Proposal and schedule of quantity (Appendix-11I)

(e) All the correspondences between the department and the tenderer after receipt of tender and
before Award of work including negotiation letter, if any.

3. In consideration of the fee to be paid by the Govt. to the agencies / institutes as agreed to between
the parties, the agencies / institutes hereby covenants with the Government to provide the Third

Correction ........c.cceveenee
Deletion ...,
NIQ for Third Party Inspection — MOH&FW Insertion .......c.ccccovneeee.



7
Party inspection of quality services in conformity in all respect with the provision of this contract.
4. The Government hereby covenants to pay the consultancy in consideration of the provision of

Third Party inspection of quality services the contract price at times and in the manner prescribed
by the contract.

Third Party inspection/quality Under Secretary (PMSSY)
Assurance Agency MoH&FW, Nirman Bhawan,
New Delhi.
Witness: Witness:
1. 1.
2. 2
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TERMS OF REFERENCE

PROJECT DESCRIPTION:
“Refer Appendix-I”
Types of Structures

The subject work(s) consist of construction and commissioning of a super specialty hospital
block(s), Services Building, with civil, interiors, MEP works, fire fighting, lits, dumbwaiters, external
facade and external development works etc.

Buildings are mainly of R.C.C. framed Structure work with brick Masonry walls, water proofing of
terraces and other wet areas, external facade, flooring of stone/marble, wood/steel/aluminum
works, false ceiling, roofing, finishing, Water Supply & sanitary installation including fixtures,
rainwater harvesting, Tube wells, Sewage Treatment Plant, ETP, internal electrical works, HVAC
works, lifts & dumb waiters, LV system, street lighting and all such similar allied works as per
approved designs/drawings and tenders.

Broadly, the E&M work to be covered in this are:-
i) Internal & External electrical installations, sub-station, transformers, electrical panels etc.

i) All high and low side HVAC including equipment

(
(
(iif) Elevator/Escalators/dumb waiters and other such installations,
(iv) Diesel Generators sets with HSD yard, UPS system,

(

v) Fire detection & suppression system including Fire Alarm as specified.

The above description of work as mentioned is only indicative and the actual details of items shall
be as per agreements of Individual Works being executed

PURPOSE

The agency has to ensure that the executing and implementing agencies have taken adequate
and proper steps to ensure control of quality and have evolved a proper quality assurance plan
and the work is being executed accordingly. It has to be further ensured by the agency that the
work is being carried out as per Contract specification and relevant BIS specifications by deputing
skilled and experienced Engineers who are experts in individual fields.

The Technical Specifications applicable to the project provide for Quality Assurance and Quality
Control and Audit of the work executed by use of a Quality Management System (QMS). The basic
concept of this process is that the existing executing Agency performs inspection & testing as per
specifications to ensure a quality product and the Third Party Inspection Agency (TPQA) performs
testing and Inspection as per the Guidelines on Quality System for Building (IRC:SP-47 and
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IRC:SP:57) to ensure that the Contractor's Quality Control test results are in order. The system
requires that both the existing executing Agency and the TPQA have technical personnel who are
competent in testing and inspection of all technical works. The general idea is that the existing
executing Agency has to perform the necessary tests and inspection to ensure the likelihood that
all works in his scope meet the specifications instead of “after the fact” testing to see if all works
meets the specifications. This approach enables the contractor much more control over his
operations. He is responsible for his product from the beginning to the end till the final acceptance
of all the works. The TPQA monitors and audits his process of testing to make sure that what he is
doing is adequate and accurate. Ensuring & Assuring production of a quality work of durability and
uniform performance by executing Agency is the most important aspect of the quality supervision
assignment of a TPQA.

TERMINOLOGY

Quality:

Quality is defined as "The totality of characteristics of an entity that bears on its ability to satisfy the
stated and implied need". Quality Control is defined as the procedure adopted and controls
exercised to ensure that the materials proposed to be used in production, process adopted for
production and workmanships of production conform to the prescribed standards and laid down
acceptance criteria. The quality control is exercised by construction agency that ensures that the
defined objective is achieved through appropriate tests, checks and inspections by suitable
qualified personnel and by following correct processes, methodologies to produce the right
outcome. Furthermore, the objective evidences of all tests, checks and inspections carried out from
time to time are documented in prescribed formats for reference and record.

Quality Assurance of a work is defined as a process which exercises various checks at different
stages of a work right from its inception till its acceptance, to put it in service to ensure that the
work has been properly designed and constructed as per approved designs, drawings and
specifications.

Confirmatory Testing is defined as the sampling and testing which is carried out independent of
quality control sampling and testing to confirm that the executing agency results which have been
reported are correct and representative, with statistical parameters of the material being produced/
processed.

Acceptance is defined as those operations, inspections, sampling and accepting the tests that are
conducted to determine whether the product or service will be accepted for use and payment.
Acceptance is determined using a statistically based acceptance plan in construction with
assurance that the executing agency has fuffilled the quality control obligations. Acceptance is the
responsibility of the client (MoOH&FW).

DOCUMENTS TO BE REFERRED

a) Tender specifications and relevant IS Codes.
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b) Quality Assurance and Quality Control procedures, formats to be developed by the
construction agency.

C) Upto date Contract Specifications.

d) Upto date Quality Assurance circulars issued by executing Agencies i.e. HLL/HSCC from
time to time.

e) Any other document as deemed fit by TPQA/ MoH&FW.
SCOPE OF WORK (SERVICES )
The following shall be scope of services:

a) Review of quality Assurance plan of the executing Agency and suggest improvements that
may need to be made to same to make it more effective

b) Creating Testing and Inspection formats, other than specifically provided in contract, and
getting them approved

C) Testing plan of raw construction material and of field testing facilities created at site and
procedures adopted to check quality of raw materials

d) Testing and Inspection Plan of construction activities to ensure that all critical activities are
covered and quality is assured

e) Post audit of R/A Bills and

) Pre-Audit of Final bill of executing agency.

TPQA shall check to ensure that the site is equipped with necessary documents like copy of
agreement, Contract specifications, BIS Codes, Guard file containing inspection reports, list of
approved manufactures, tools for checking quality of work & testing facilities, calibration reports of
equipment being used in field lab.

TPQA shall check to ensure that site records like inspection register, cement register, material
receipt registers, test register & site order book etc. are being maintained in prescribed forms and
are being periodically reviewed by inspecting officers. TPQA shall carry out random audit of
materials received at site and give feedback.

TPQA shall check on specific controls on various processes of execution being exercised by the
executing agency which would have direct bearing on the quality of the work.

TPQA will develop quality plan considering provisions under Para 53.2 of CPWD Works Manual
2014 and check and confirm that all tests are being carried out as required as per mandatory
tests/contract specifications/BIS.

(a) TPQA, keeping in view the provisions of the agreement, will indicate which test should be
carried out in field lab or outside lab.

(b) TPQA will ensure that all the provisions of QA plan are being observed at site.

The work envisages that the TPQA will generally inspect the work at an interval not exceeding
three months considering progress of work subject to minimum of six inspections during
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execution stage excluding final inspection after completion of work. Services will include post audit
of R.A. bills and pre-audit of final bill. Further, the inspection is to be planned in such a way that
testing of material and observations on resource plan for materials and labour are carried out so
that work may progress as per milestones fixed in the agreement. The inspections are to be
planned in consultation with MoH&FW to ensure that all critical activities are inspected.

TPQA will conduct inspection of work during execution keeping in view following two aspects:

Material aspect:-

(a) Quality & testing of material keeping in view the requirement of contract specifications, BIS
marked approved products.

. TPQA shall conduct tests independently and/or witness the tests being carried out in the field
Lab to confirm quality of material as per contract specifications/BIS requirements/agreement
provisions. TPQA will also arrange to get conducted at least 10% tests, out of total mandatory
tests. Necessary arrangements and payment for all such tests shall be made by the executing
agency. TPQA will get the samples collected and seal them at site in the presence of authorized
representative of executing agency and executing agency will deliver the sample to the
laboratory / place chosen by the TPQA for testing. The forwarding letter for the independent
laboratory shall be prepared and signed by the TPQA with a request that the result of tests be
communicated in sealed cover to TPQA only.

(b) (i) TPQA will witness calibration of all field laboratory equipment including Concrete batching
plant to ensure that the tests being carried out by the field team reflect correct values

Workmanship aspect:- Inspections by TPQA have to bring out the aspect of overall workmanship.
It is to be ensured that execution of work takes place with laid down procedures and sound
engineering practice and the building outcome conforms to the desired levels of functionality and
aesthetics.

The inspection report shall be submitted within 10 working days of inspection to the MoH&FW with
a copy to the executing agency as per Appendix-Il attached. TPQA may however add any other
details in inspection report, if o necessary.

TPQA shall mention timely, the details of defective work observed, if any, in inspection report. All
rks will be classified as:

To be dismantled by executing agency as they cannot be accepted and to be re-done.
Defective works which can be accepted, being structurally safe, and which cannot be
rectified at this stage and for which necessary deductions may be made from the payments
proposed.

Details of defective material brought at site, which is to be removed from the site

d. Suggestions regarding remedial measures to be taken, if any, from time to time to ensure
conformity.

oo

o
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TPQA shall check and confirm the quality of the work after verifying the removal of defects, if any
pointed out during inspections.

If, it is observed by TPQA that defects pointed out are not removed by executing agency, this
matter shall be reported immediately to the MoH&FW for necessary action by the Ministry in the
matter as per agreement clause.

The fees payable to TPQA shall be calculated on basis on the percentage of gross value of work
done by the contractor(s), up to the month of inspection, to the estimated cost. Same will be paid
after receipt of inspection report.

The quantum of work executed during initial period of Project may be less and subsequently
towards completion it may be more. The strength and composition of the inspection team shall be
decided by the TPQA keeping in view the quantum and type of works being executed at site. The
TPQA shall take care of this aspect and have to ensure adequate deployment of suitable
engineering professionals to ensure quality of services provided. Nothing extra on this account
shall be payable.

A systematic plan for the above process is to be got approved by TPQA from MoH&FW as soon as
the work is awarded to them.

Any dispute between Executing Agency and TPQA shall be brought before MoH&FW and decision
of MoH&FW shall be final and binding for Executing Agency and TPQA.

RESPONSIBILITIES FOR ACCURACY OF TPQA SERVICES:

(@)  The TPQA shall be responsible for accuracy of service provided by them. The advice and/or
opinion, if any, provided shall be with documentary proof of standards/laws/codes etc.
However, decision for execution of work will be of the MoH&FW and no claim of any kind of
TPQA will be entertained in this regard.

(b)  TPQA shall be responsible for providing advice and/or opinion regarding Quality Assurance
Plan prepared by Executing Agency of this work including methodology which should be
adopted, Specifications, Standards & quality measure parameter etc. If there is conflict of
provisions in this regard, decision of MoH&FW shall be final & binding on both the parties.

Brief Methodology of TPI Services

(@)  All third party inspections shall be carried out at site as per the agreed Guidelines on
Quality System for Building (As per relevant code), Contract Specifications.

(b)  Inspections at work site locations, as provided shall be carried out for inspection and testing
of materials at Executing Agency laboratory and testing of materials from external Labs as
per Clause 5.6 (i) (a).
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For testing of construction materials at field laboratory & outside laboratory, the sampling
of materials shall be done jointly by TPQA & executing agency’'s authorized
Representative.

Samples for outside testing shall be sealed by TPQA and forwarding letter shall be given
to the executing agency who will carry the sample and send it to the laboratory as
approved by TPQA.

Site inspection of all construction activities of structures shall be done as per QAP
as approved by MoH&FW.

After review of test report and analysis of inspections, observations about materials, work
etc., observations will be communicated to the MoH&FW and executing agency through its
authorized Representative for necessary action for rectification/ modification (if required).

MoH&FW will nominate a Coordinating officer for interaction with TPQA and the executing
agency.

Executing Agency will hand over documents, Specifications/ Manufacturer’s instructions to
TPQA.

TPQA agency shall also technically audit all the deviation items, extra items and substitute
items which may be required to be executed and which were not part of the original tender
issued by the executing agency and include comments in reports of post-audit of all
Running Bills and pre-audit of final bill.

Based on the above, the successful bidder shall submit “General Approach and
Methodology of TPQA to MoH&FW for approval.

CONTRACT CONDITIONS

General Provisions:

Definitions

Unless the context otherwise requires the following terms whenever used in this contract have the
following meanings

“Applicable law" means the law and any other instruments having the force of law in India, as
may be issued and in force from time to time;

“Contract” means the contract signed by the parties, to which these Contract Conditions of
contract are attached, together with all the related documents of such signed contract;

“Effective Date" means the date on which this contract comes into force and effect pursuant to
condition .....;
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“Government” means the Government of India;
“Personnel” means persons hired by the TPQA.
“ Party” means the client or the TPQA, as the case may be and parties mean both of them.

“Services” means the work to be performed by the TPQA pursuant to this contract for the purpose
of the project, as described in Terms of reference hereto Request for proposal (RFP).

“Employer" means — MoH&FW; represented by its authorized Representative
“Technical Proposal™ means the technical proposal submitted by the TPQA.

MoH&FW means Joint Secretary (PMSSY), Ministry of Health & Family Welfare, Nirman Bhawan,
New Delhi, or his authorized Representative.

Executing agency means M/s HITES and M/s HSCC

Relation between the parties

Nothing contained herein shall be construed as establishing a relation of master and servant or of
principal and agent as between the MoH&FW and the TPQA. The TPQA, subject to this contract,
have complete charge of personnel performing the services and shall be fully responsible for the
services performed by them or on their behalf.

Law Governing Contract

This contract, its meaning, interpretation, and the relation between the Parties shall be governed by
the Applicable Laws in India.

Language

This contract shall be executed in English, which shall be binding and controlling language for all
matters relating to the interpretation of this contract.

Headings

The headings shall not limit, alter or affect the meaning of this contract.
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1.6 Notices

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to this contract
shall be in writing. Any such notice, request or consent shall be deemed to have been given or
made when delivered in person to an authorized representative of the party to whom the
communication is addressed, or when sent by registered post or facsimile to such party at the
address specified below:-

Employer Joint Secretary (PMSSY), MoH&FW
Nirman Bhawan, New Delhi-110011.

For the TPQA

Address

Attention

Telephone No.

Mobile Phone No.
Facsimile

E-mail

(Note: Fill in the Blanks)

1.6.2 Notice will be deemed to be effective as specified below.
() In the case of personal delivery or registered mail, on delivery;
(b) In the case of facsimiles, 48-hours following confirmed transmission.

1.6.3 A party may change its address for notice hereunder by giving the other party notice of such
change.

1.7 Authorized Representatives

Any action required or permitted to be taken, and document required or permitted to be executed,
under this contract by the MoH&FW or the TPQA may be taken or executed by the officials
specified below.

For MoH&FW Under Secretary (PMSSY), MoH&FW
Nirman Bhawan, New Delhi.

For the TPQA T

(Note: Fill in the Blanks)

2. Commencement, Completion, Modification and Termination of Contract

Correction ........c.cceveenee
Deletion ...,
NIQ for Third Party Inspection — MOH&FW Insertion .......c.ccccovneeee.



2.1

2.2

2.3

2.4

2.5

2.6

2.6.1

16
Effectiveness of Contract

This contract shall come into force with effect from the 10th day from the date of the letter of
acceptance of the offer for Third Party inspection/ quality assurance services.

Commencement of services

The TPQA shall begin carrying out the services at the end of such time period after the effective
date.

Expiration of contract

Unless terminated earlier pursuant to condition No.2.8 of contract conditions hereof, this contract
shall expire when services have been completed and all payments have been made at the end of
such time period after the effective date or the extended period, if required.

Entire Agreement

This contract contains all covenants, stipulations and provisions agreed by the parties. No agent or
representative of either party, unless specifically authorized, shall make any statement,
representations, promise or agreement and the parties shall not be bound by or be liable for, any
statement representation, promise or agreement not set forth herein.

Modification

Modification of the terms and conditions of this contract, including any modification of the scope of
the services, may only be made by written agreement between the parties, however each party
shall give due consideration to any proposals for modification made by the other party.

Force Majeure
Definition

(@) For the purposes of this contract, “Force Majeure” means an event which is beyond the
reasonable control of a party and which makes parties performance of its obligations
hereunder impossible or so impractical as reasonably to be considered impossible in the
circumstances, and includes, but is not limited to, war, riots, civil disorder, earthquake, fire
explosion, storm, flood or other adverse weather conditions, strikes, lockouts or other industrial
action (except where such strikes, lockouts or other industrial action are within the power of
the party invoking Force Majeure to prevent), confiscation or any other action by government
agencies.

(b) Force Majeure shall not include (i) any event which is caused by the negligence or intentional
action of a party or such party's sub TPQA or agents or employees, nor (i) any event which a
diligent party could reasonably have been expected to both [A] take into account at the time of
the conclusion of this contract and [B] avoid or overcome in the carrying out its obligations
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hereunder.

(c) Force Majeure shall not include insufficiency of funds or failure to make any payment required
hereunder.

No Breach of Contract

The failure of a party to fulfill any of its obligations hereunder shall not be considered to be a
breach of, or default under, this contract in so far as such inability arises from an event of Force
Majeure, provided that the party affected by such an event has taken all reasonable precautions,
due care and reasonable alternative measures, all with the objective of carrying out the terms and
conditions of this contract.

Measures to be taken

a) A party affected by an event of Force Majeure shall take all reasonable measures to remove
such party's inability to fulfill its obligations hereunder with minimum of delay.

b) A party affected by an event of Force Majeure shall notify the other party of such event as soon
as possible and in any event not later than fourteen (14) days following the occurrence of such
event providing evidence of the nature and cause of such event and shall similarly give notice
of the restoration of normal conditions as soon possible.

) The parties shall take all reasonable measures to minimize the consequences of any event of
Force Majeure.

Time of Completion:

24 months

2.6.5 Extension of Time

2.6.6

(@) Any period during which a party shall, pursuant to this contract complete any action or task
shall be extended for a period equal to the time during which such party was unable to perform
such action as a result of Force Majeure or for reasons not attributable to such Party.

(b) Also extension of time will be given to TPQA, if the execution of the work continues beyond the
stipulated date(s) of completion. However, no extra payment on this account shall be payable
to the TPQA.

Consultation
Not later than thirty (30) days after the happening of an event of Force Majeure, whereby the

Second Part is enable to perform a material portion of the services, the parties shall consult with
each other with a view to agreeing on appropriate measures to be taken in the circumstances.
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Suspension

The MoH&FW may by written notice of suspension to the TPQA suspend all payments to the
TPQA hereunder if the TPQA fail to perform any of their obligations under this contract, including
the carrying out of the services provided that such notice of suspension (i) shall specify the nature
of the failure and (i) request the TPQA to remedy such failure within the period not exceeding thirty
(30) days after the service of such notice of suspension on the TPQA.

Termination of Contract

The MoH&FW may by not less than thirty (30) days written notice of termination to the TPQA
(except in the event listed in paragraph (f) below, for which there shall be a written notice of not
less than forty five (45) days, such notice to be given after the occurrence of the events specified in
the paragraph (a) through (f) of this condition no. 2.8. terminate this contract.

(a) If the TPQA fail to remedy in the performance of their obligations hereunder, as specified in a
notice of suspension pursuant to condition No.2.7 herein above, within thirty (30) day of receipt
of such notice of suspension or within such further period as the MoH&FW may have
subsequently approved in writing;

(b) If the TPQA become insolvent or bankrupt or enter into any agreements with their creditors for
relief of debt or take advantage of any law for the benefit of debtors or go into liquidation or
receivership whether compulsory or voluntary;

(c) If the TPQA fail to comply with any final decision reached as a result of arbitration
proceedings;

(d) If the TPQA submit to MoH&FW a statement which has a material effect on the right,
obligations or interests of the MoH&FW and which the TPQA know to be false;

(e) If as the result of force majeure the TPQA are unable to perform a material portion of the
services for a period of not less than thirty (30) days or

() 1f the MoH&FW in its sole discretion and for any reason whatsoever, decides to terminate this
contract.

Cessation of Rights and Obligations
Upon termination of this Contract pursuant to Contract Conditions No. 2.8 hereof, or upon
expiration of this Contract to Contract Condition no. 2.3 hereof, all rights and obligations of the

Parties hereunder shall cease, except:

(i) Such rights and obligations as may have accrued on the date of termination or expiration;
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(if) The obligation of confidentially set forth in Contract Condition no. 3.3 hereof;
(iif) Any right which a Party may have under the Applicable Law.
Cessation of Services

Upon termination of this Contract by notice pursuant to Contract Conditions No. 2.8 hereof, the
TPQA shall, immediately upon dispatch or receipt of such notice, take all necessary steps to bring
the services to a close in a prompt and orderly manner and shall make every reasonable effort to
keep expenditures for this purpose to a minimum. With respect to documents prepared by the
TPQA and equipment and materials furnished by the MoH&FW, the TPQA shall proceed as
provided, respectively, by Contract Conditions No. 3.5 hereof.

Payment upon Termination

Upon termination of this Contract pursuant to Contract Condition No.2.8 hereof, the MoH&FW shall
make the following payments to the TPQA (after offsetting against these payments any amount
that may be due from the TPQA to the MoH&FW.

I.  Remuneration pursuant to Contract Condition no. 6 hereof for Services satisfactorily performed
prior to the effective date of termination

ii. Reimbursable expenditures pursuant to Contract Condition no.6 hereof for expenditures
actually incurred prior to the effective date of termination;

Forfeiture of Security Deposit upon termination of contract.

In case, the agreement of TPQA is terminated due to the default of the TPQA, his Security Deposit
(deducted up to that stage) shall be forfeited which shall be absolutely at the disposal of the
Government.

Obligations of the TPQA
General
Standard of Performance

The TPQA shall perform the services and carry out their obligations hereunder with all due
diligence, efficiency and economy, in accordance with generally accepted professional
techniques and practices, and shall observe sound management practices, and consider
appropriate advanced technology and safe and effective equipment, machinery, materials and
methods. The TPQA shall always act, in respect of any matter relating to this Contract or to the
Services, as faithful advisors to the MOH&FW, and shall at all times support and safeguard the
legitimate interests of MOH&FW in any dealings with third parties.
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Law Governing Services

The TPQA shall perform the services in accordance with the Applicable Law and shall take all
practicable steps to ensure that any personnel and agents of the TPQA comply with the Applicable
Law. If required the MoH&FW shall advise the TPQA in writing of relevant local customs and the
TPQA shall, after such notifications, respect such customs.

Conflict of Interests

TPQA and Affiliates not to engage in certain Activities

The TPQA agree that, during the term of this Contract and after its termination, the TPQA and any
entity affiliated with the TPQA shall be disqualified from providing goods, works or services (other

than the services and any continuation thereof) for any project resulting from or closely related to
the services.

Confidentiality

The TPQA and the personnel of them shall not, either during the term or within two (2) years after
the expiration of this contract, disclose any proprietary or confidential information relating to the
project, the services, this services, this contract or the MoH&FW business or operations without the
prior written consent of the MoH&FW.

Reporting Obligations

The TPQA shall submit to the MoH&FW the reports and documents specified in Terms of
Reference, in the form, in the numbers and within the time periods as specified.

Material furnished by the MoH&FW

The material made available to the TPQA by the MoH&FW shall be the property of the MoH&FW
and shall be marked accordingly. Upon termination or expiration of this agreement, TPQA shall
furnish forthwith to the MoH&FW, an inventory of such materials and shall dispose of such
materials in accordance with the instructions of the MoH&FW.

TPQA’s Personnel

General

The TPQA shall employ and provide such qualified and experienced personnel as are required to
carry out the services.

Description of Personnel

a) The TPQA shall on award of work submit titles, job descriptions, minimum qualification and
estimated periods of engagement in carrying out of the services of each of the TPQA's Key
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personnel to be engaged for services. Minimum qualifications, experience and numbers to be
engaged should match the project requirements. MoH&FW thereafter shall approve the same.
If any of the key personnel has already been approved by the MoH&FW, his/her name be also
listed as well.

If required to comply with the provisions of Contract Condition No. 3.1.1 of this contract
adjustments with respect to the estimated periods of engagement of key personnel may be
made by the TPQA by written notice to the MoH&FW provided; (i) that such adjustments shall
not alter the originally estimated period of engagement of any individual by more than 10% or
one week whichever is larger. Any other such adjustments shall only be made with the written
approval of the MoH&FW.

Approval of personnel

The TPQA personnel to be deployed for this work shall be got approved from MoH&FW.

Removal and/or Replacement of Personnel

(a)

Except as the MoH&FW may otherwise agree, no changes shall be made in the Key
Personnel. If, for any reasons beyond the reasonable control of the TPQA, it becomes
necessary to replace any of the personnel, the TPQA shall forthwith provide as a replacement
another person of equivalent or better qualifications.

If the MoH&FW (i) finds that any of the personnel has committed serious misconduct or has
been charged with having committed a criminal action or (ii) has reasonable cause to be
dissatisfied with the performance of any of the personnel, then the TPQA shall at the written
request of the MoH&FW specifying the grounds therefore, forthwith provide as a replacement a
person with qualification and experience acceptable to MOH&FW.

Obligations of the MoOH&FW

Payment

In consideration of the services performed by the TPQA under this Contract, the MoH&FW shall
make to the TPQA such payments in such manner as is provided by the Contract Condition No. 6
of this Contract.

Payment to the TPQA

Currency of Payment
All payments shall be made in Indian Rupees.

MODE OF BILLING AND PAYMENT:

(a)

Fees shall be paid during execution of work, on pro-rata basis of financial progress of work

under execution.
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The TPQA's fee as per scope of work will be paid as per quoted rates. The fee quoted shall be
payable from the date from which the agreement comes in force.

The TPQA’s fee is inclusive of all prevailing taxes, except service tax. Service tax will be
paid/reimbursement/deducted after paying as per the existing service tax rules at the time of
payment.

The payment to the TPQA shall be made by MoH&FW on the basis of the bill submitted by TPQA.

MoH&FW will deduct Income Tax from the payment to TPQA as per rules. The Tax Deduction
Certificate for such deductions shall be issued by department to TPQA. The same will not be
deducted if TPQA agency produces a certificate of exemption of the same.

Fairness and Good Faith

The parties undertake to act in good faith with respect to each other's rights under this contract and
to adopt all reasonable measures to ensure the realization of the objectives of this Contract.

Security Deposit

An amount equivalent to 10% of the gross amount of each running bill of the TPQA will be
deducted and held by Government by way of Security Deposit, unless he/they has/have deposited
the amount of security at the rate mentioned above in cash or in the form of Government securities
or fixed deposit receipts. In case a fixed deposit receipt of any bank is furnished by the TPQA to
the Government as part of the security deposit and the bank is unable to make payment against
the said fixed deposit receipt, the loss caused thereby shall fall on the TPQA and the TPQA shall
forth with on demand furnish additional security to the government to make good the deficit.

Responsibility for accuracy of TPQA services provided

The TPQA shall be responsible for accuracy of services provided by them for the project. They
shall indemnify the department through the Security Deposit to be deducted as per this agreement
against any action arising out of such inaccuracies in the work which might surface at any time at a
later date of implementation of the project or final inspection report submitted by TQA whichever is
later.

Release/ Forfeiture of Security Deposit

Security deposit shall be released after 6 months of actual completion of the work or final
inspection report submitted by TPQA or pre-audit of final bill of the contractor, whichever is later.
However before refund of security deposit, it will be ensured that extension of time, if any, for
agreement of TPQA is decided by the competent authority and final bill of TPQA has already been
paid.
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Indemnity

The TPQA shall indemnify the MoH&FW and its officers or employees, against any claim or liability
of any kind, which includes but not limited to injury to person or property or rights of any person
arising out of or in consequence of the performance of this Agreement.

Settlement of Disputes & Arbitration

Except where otherwise provided in the contract, all questions and disputes relating to the matters
under this contract or these conditions or otherwise concerning the works or the execution or
failure to execute the same whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned
hereinafter:

If the TPQA considers any work demanded of him to be outside the requirements of the contract,
or disputes any record or decision given in writing by the MoH&FW or its authorized
Representative on any matter in connection with or arising out of the contract or carrying out of the
work, to be unacceptable, he shall promptly within 15 days request the JS (PMSSY) in writing for
redressal of the dispute and his decision and JS (PMSSY) shall, thereupon, give his decision
within 30 days of the receipt of such request.

If the TPQA is not satisfied with the decision of the JS (PMSSY), he than, within 30 days of receipt
of the said decision shall request in writing (As per Appendix-IV) for appointment of Arbitrator
along with list of disputed claims amount-wise. JS (PMSSY) within 30 days of receipt of letter from
TPQA shall appoint a Sole Arbitrator for adjudication of disputed claims. It shall be the term of this
contract that JS (PMSSY) shall only refer the disputed claims amount-wise and not disputes.

It is also a term of this contract that the arbitrator shall adjudicate on only such disputed claims as
are referred to him by the appointing authority and give separate award against each disputed
claims referred to him and in all cases where the total amount of the claims by any party exceeds
Rs.1,00,000/-, the arbitrator shall give reasons for the award. It is also a term of the contract that if
any fees are payable to the arbitrator, these shall be paid equally by both the parties. It is also a
term of the contract that the arbitrator shall be deemed to have entered on the reference on the
date he issues notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be New Delhi only.

Foreclosure

121 MoH&FW may, by not less than thirty (30) days of written notice of foreclosure (the expiry
of the notice period whereof being the date of termination) to the TPQA, without assigning
any reason whatsoever at any stage of the contract, terminate the contract.

12.2  Upon termination of this contract, the TPQA shall take necessary steps to bring the work to
a close in a prompt orderly manner and shall handover all the documents/ reports
prepared by the TPQA up to and including the date of termination to the MoH&FW.

12.3  The TPQA shall be duly paid for the works carried out and services rendered till the date of
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termination.
13 Notices :

Any notice, request or consent required or permitted to be given or made pursuant to this contract
shall be in writing. Any such notice request or consent shall be deemed to have been given or
made when delivered in person to an authorized representative of the party to whom the
communication is addressed or when sent by registered mail, facsimile to such party to the
following address:

FOR THE MoHFW:

UNDER SECRETARY,
MINISTRY OF HEALTH AND FAMILY WELFARE
NIRMAN BHAWAN, NEW DELHI - 110011.

FORTHE T.P.Q.A.:

IN WITNESS WHEREOF the parties hereto have caused these presents to be signed by their duly
authorized Corporate Officers and affix the Common Seal in the presence of the following witness on the
day, month and year first written above.

Signed and delivered for and on Signed and delivered for and on
behalf of MOH&FW: behalf of TPQA:

Under Secretary,
Ministry of Health & Family Welfare.
Nirman Bhawan, New Delhi -110011

In the presence of In the presence of

WITNESS : WITNESS :

L L

2 PSP PPPRPR 2
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Appendix-|

Name of work: Construction of Super Speciality Block under Pradhan Mantri Swasthya Suraksha
Yojana (PMSSY) — Phase-lll at the following Medical Colleges/Institutes:-

SINo | Name of the State Name of the GMC/ Institute Approx. estimated cost
(Rs. In Crores)

1. |Andhra Pradesh Siddhartha Medical College, Vijayawada 65.98

2. |Andhra Pradesh Govt. Medical College, Anantapur 75.28

3. |Karnataka Vijayanagar Institute of Medical Sciences, 59.50
Bellary

4,  |Karnataka Karnataka Institute of Medical Sciences, Hubli 69.71

5. |Kerala Kozhikode Medical Sciences, Kozhikode 71.14

6. |Kerala Govt. TD Medical College, Alappuzha 74.15

7. (Tamil Nadu Tirunelveli Medical College, Tirunelveli 79.64

8. |Tamil Nadu Thanjavur Medical College, Thanjavur 79.80

9. |Telangana Rajiv Gandhi Institute of Medical Sciences, 77.58
Adilabad

10. |Telangana Kakatiya Medical College, Warangal 78.65

Total 731.43 Crs.
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Proforma of Inspection Report

Appendix-I

Name of TPQA AQENCY.......couiiiiiiiniiinirinnisise s,
1.0 | Particulars work
1.1 | a) Name of Work
b) Description of work
1.2 | Executing Agency
a) Name
1.3 | Agreement No.
1.4 | Stipulated time and date of start
1.5 | Stipulated time and date of completion
1.6 | a) Estimated cost put to tender
1.7 | b) Schedule of rates applicable
Accepted tendered cost with overall percentage
1.8 | Percentage progress at time of inspection vis a vis
expected as per contract and reasons for delay, if
any:
1.9 | Inspection officers (Name & Designation)
1.10 | Officers and contractor present during inspection
(Name & Designation)
1.11 | Date of inspection and number
2.0 | Quality control aids:
2.1 | Is site equipped with
a)Copy of agreement
b)Contract/applicable specification along with up to
date correction slips
c)List of ISI marked /approved materials to be
used:
d) Guard file containing inspection reports of
CTE/QCTA
e) Testing facilities to check conformations to
acceptance criteria
f) QACW circulars on quality control
2.2 | Isfield laboratory existing and well equipped
3.0 | Department procedure aspects
3.1 | Maintenance of inspection register
3.2 | Highlights of inspection by MoH&FW requiring

compliance
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3.3

Are all site registers maintained in standard forms?

3.4

Are test registers reviewed by authorized officer
i.e. Engineer-in-charge with dates

35

Cement registers

a) Is cement store checked as provided in the
agreement

b) Comment on cement stock with reference to
cement register

3.6

Site order book and schedule of defects

a) Is site order book properly maintained

b) Is site order book reviewed by authorized
officers (mention detail)

c) Have timely notices been issued to the
contractor with the schedule of defects/damage
and date of compliance?

In case of failure to rectify defects/damages
whether action under contract provisions initiated.

4.0

Process control aspects

4.1

Is soil investigation done? (give brief details)

4.2

Suitability of water for construction

a) What is the source of water?

b) Has water been tested subsequently (i.e. after
every 3 months) and found fit for use in works?

) Has water been tested subsequently(i.e. after
every 3 months) and found fit for use in works

4.3

Are 10% (25% for concrete) of all samples for
testing taken in presence of authorized
representative of TPQA

4.4

Are all mandatory tests carried out at stipulated
frequency?

4.5

Are materials approved by authorized officer of the
executing agency? If so are approved samples
available at site?

4.6

Are samples units/items completed and approved
by authorized officer of executing agency before
start of mass finishing work?

4.7

Specific  control on RCC  work like
centering/shuttering  proportioning with  boxes,
mixing by full bag capacity hopper fed mixer,
control of slump, placing compaction with vibrator:

4.8

Any other particular comments on adequate of
process control

5.0

Site inspection for observation and comments on
quality control system in place

5.1

Observations on floors slope (especially in bath,
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WC, kitchen, terrace, balcony etc.)

5.2

Observation on QC for dampness/ leakages
prevention. If dampness/leakages noticed, then
state locations and probable reasons

5.3

Samples collected by TPQA

6.0

Observations on site material QC aspects.
(keeping in view the requirement of contract
specifications, 1S marked/ approved products etc.
(attach separate sheet if required)

7.0

Observations on workmanship QC aspects.
.(attach separate sheet if required)

8.0

Comments on issues not specifically covered
above but are pertinental to mention (attach
separate sheet, if required)

9.0

Suggestions, if any, for improving the quality
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APPENDIX — Il
FINANCIAL BID
To,
The Under Secretary (PMSSY),
Ministry of Health & Family Welfare,
Nirman Bhawan, New Delhi.
Sub: - “Refer Appendix-I".
Sir:
I/We TPQA herewith enclose financial

bids for considering our Agency / Institute as TPQA for above work as per the scope of work given under

terms of reference.

Yours faithfully,

Signature
(authorized Representative of the TPQA)

Full Name

Designation

Address

Tele Nos: (0) (R)

E-mail:

Fax No:

Correction ........c.cceveenee
Deletion ...,
NIQ for Third Party Inspection — MOH&FW Insertion .......c.ccccovneeee.



30

South Zone
SCHEDULE OF WORK
Name of work: “As per Individual Work”.
S. Description of Item/Service Estimated Period Lump sum Fee (In
No. Cost of the words & Figures)
work
1 Providing Third party Quality Audit | 731.43 cr. 24 months*

and quality assurance/ inspection
services for the above work as per
the terms and  conditions
mentioned in the tender for South
Zone details of which are given in
tender paper

* Period may vary as per actual date of completion and nothing on this account shall be payable.

IMPORTANT NOTES:

service tax, which shall be reimbursed.

any shape and form.

1. The quoted amount shall be inclusive of all prevailing taxes and fees but excluding the statutory
. Services of Third Party Inspection agency shall be required up to the actual completion execution
of work and finalization of the final bill.

. No extra payment except as quoted by the TPQA shall be paid for any other items whatsoever in

. TPQA is expected to make himself acquainted with the work/services expected to be carried out

by him for satisfactory carry out of the TPQA services. No extra payment for any account shall be

entertained.
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Yours faithfully,

Signature
(Authorized Representative of the TPQA)

Full Name
Designation
Address
Tele Nos: (0) (R)
E-mail:

Fax No:
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APPENDIX - IV

NOTICE FOR APPOINTMENT OF ARBITRATOR
To

The Joint Secretary (PMSSY),

Ministry of Health & Family Welfare,
Nirman Bhawan, New Delhi

Dear Sir,
In terms of Contract Condition, Clause-11, particulars of which are given below, I/we hereby give
notice to you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant

Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
Full address of the applicant

Name of the work and contract number in which arbitration sought
Contract amount in the work

Date of contract

Date of initiation of work

Stipulated date of completion of work

Actual date of completion of work (if completed)

Total number of claims made

Total amount claimed

Date of intimation of final bill (if work is completed)

Date of payment of final bill (if work is completed)

Amount of final bill (if work is completed)

Date of request made to JS (PMSSY) for decision

Date of receipt of decision from JS(PMSSY)

©oNoO Wb

el el e o =
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Specimen signature of the applicant
(Only the person/authority who signed the contract should sign)

I/We certify that the information given above true to the best of my/our knowledge. I/We enclosed
following documents:-

1. Statement of claims with amount of claims.
Yours faithfully,

(Signature)
Engg/PMSSY/21.00.2016
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